STATE OF CALI FORNI A BI D SUMMARY

I N ALAMEDA COUNTY | N ALAMEDA AT
OTl'S DRI VE AND H GH STREET AND AT
OTl' S DRI VE AND BROADWAY STREET

Bl D OPENI NG DATE 06/ 05/ 02
CONTRACT NUMBER 04-271804
LOCATI ON 04- ALA-61-19.1/19.4

MODI FY EXI STI NG TRAFFI C SI GNAL

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
06/ 06/ 02
CONTRACT CODE 'B '
14 CONTRACT | TEMS

FEDERAL AlD ACST- S061- (005) E
PHG- S061- (005) E

PROPGOSALS | SSUED 8 FUND TOTAL HB1 127, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 4 ENG NEERS EST 222,000. 00 AMOUNT UNDER 29, 498. 00 PERCENT UNDER EST 13. 29
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 192, 502. 00 2 Rl CHARD A HEAPS 916 386-8857
ELECTRI CAL CONTRACTOR | NC 00472728
8909 FLORI N ROAD FAX 916 386-1354
SACRAMENTO CA 95829
2 199, 028. 50 1 CRI CONSTRUCTI ON SERVI CES 530 343-4419
00744557
1769 FOREST GLEN ROAD FAX 530 876-8406
PARADI SE CA 95969
3 228, 428. 50 4 STEI NY AND COVPANY | NC 707 552-6900
00161273
P O BOX 3008 FAX 707 554-6347
VALLEJO CA 94590
4 269, 663. 00 3 M KE BROWN ELECTRI C CO 707 792-8100

561 A MERCANTI LE DRI VE
COTATI CA 94931

00306767
FAX 707 792-8110



04-271804 Bl D245
04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 05/ 02 06/ 06/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DI AZ CORPORATI ON STRI PI NG LEAD COVPLI ANCE PLAN AND PAI NTI NG

1858 ALMADEN ROAD
SAN JOCSE CA 95125

GOLDEN BAY CONSTRUCTI ON M NOR CONCRETE
582 BRAGAPO ROAD
SAN CARLCS CA 94070

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
P O BOX 1440
Pl SMO BEACH CA 93448



04-271804 Bl D245
04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 05/ 02 06/ 06/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG S| GNI NG AND STRI PI NG
RANCHO CORDOVA CA
GOLDEN BAY CONSTRUCTI ON | TEM 7
SAN CARLCS CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANCED CUTTI NG AND PAVI NG ROCKWHEEL TRENCHI NG

SAN JOSE CA

DI AZ CORPORATI ON
SAN JOSE CA

GOLDEN BAY CONSTRUCTI ON
SAN CARLCS CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

THOVAS AND PRATT
PI NOLE CA

ITEM5 3 THRU 5 AND 8 THRU 12

| TEM 7

I TEM 1

| TEM 6



04-271804 Bl D245

04- ALA-61- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 05/ 02 06/ 06/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 715. 00* 2, 715. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 7, 500. 00* 7,500. 00
3 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 290 15. 00 4, 350. 00
4 150711 REMOVE PAI NTED TRAFFI C STRI PE M 96 9. 00 864. 00
5 150722 REMOVE PAVEMENT MARKER EA 140 3.00 420. 00
6 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 750. 00* 1, 750. 00
7 731502 M NOR CONCRETE (M SCELLANEOUS VB 7 1, 970. 00 13, 790. 00
CONSTRUCTI ON)
8 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 10 150. 00 1, 500. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 290 10. 00 2, 900. 00
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 110 22. 00 2,420. 00
11 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 290 5. 00 1, 450. 00
(BROKEN 5.18 M- 2.14 M
12 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 84 15. 00 1, 260. 00
13 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 94, 800. 00* 94, 800. 00
(CI TY STREET LOCATI ON 1)
14 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 56, 783. 00* 56, 783. 00

(CI TY STREET LOCATI ON 2)
TOTAL 192, 502. 00



04-271804 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 05/ 02 06/ 06/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 200. 00* 3200. 00 3, 300. 00* 3300. 00 2,715. 00* 2715. 00
2 13, 300. 00* 13300. 00 10, 000. 00~ 10000. 00 5, 000. 00* 5000. 00
3 9. 85 2856. 50 9. 85 2856. 50 15. 00 4350. 00
4 3.25 312. 00 3.25 312. 00 9. 00 864. 00
5 2.00 280. 00 1.50 210. 00 3.00 420. 00
6 2, 500. 00* 2500. 00 1, 500. 00* 1500. 00 7,571. 00* 7571. 00
7 2,500. 00 17500. 00 1, 970. 00 13790. 00 1, 970. 00 13790. 00
8 107. 00 1070. 00 107. 00 1070. 00 150. 00 1500. 00
9 10. 00 2900. 00 10. 00 2900. 00 10. 00 2900. 00
10 20. 00 2200. 00 20. 00 2200. 00 22.00 2420. 00
11 5. 00 1450. 00 5. 00 1450. 00 5. 00 1450. 00
12 10. 00 840. 00 10. 00 840. 00 15. 00 1260. 00
13 82, 691. 00* 82691. 00 115, 000. 00* 115000. 00 130, 000. 00* 130000. 00
14 67,929. 00* 67929. 00 73, 000. 00* 73000. 00 95, 423. 00* 95423. 00
TOT 199, 028. 50 228, 428. 50 269, 663. 00



